

IFB 14-29-FAC-03 Courthouse Addition/Alteration

Contractor	Base Bid
Sunsites Construction	\$174,010.14
Cochise Tech & Electrical	\$207,207.00